

RE: Highway Crossing - Highway 63 North & Gregory lane

1 message

Andrew McCollom <amccollom@usdi.us>

Tue, Jun 3, 2025 at 3:49 PM

To: Todd Schumaker <todd.schumaker@cityofbloomfield.org>

Cc: Wes Schwanke <wes.schwanke@cityofbloomfield.org>, Rusty Sands <rusty.sands@cityofbloomfield.org>, Khaled A <khaled.al-khanfar@cityofbloomfield.org>, "tomijo.day@citybloomfield.org" <tomijo.day@citybloomfield.org>, "tomijo.day@cityofbloomfield.org>

Todd,

I don't believe I ever got you a quote for this bore. Since the invoice needs to be submitted before the actual work will take place, I'm going to detail out exactly what is included in this bid & if the City would prefer to do parts of the work yourselves we can take that off. The assumption is that the job will take (3) guys, (2) 12 hr days to complete.

The following tasks will be included in this bid:

- 1. Daylight all utilities along bore path (hydrovac)
- Excavating tie-in holes on each end
- 3. Horizontal Directional Drill across hwy 63 (Bloomfield has obtained permit already)
- 4. Pressure test @ 100 psig.
- 5. 2"x2" High volume tap tee on side one
- 6. Elbow down & Electrofusion tie on side two
- 7. Backfill each side with native soil

The following tasks are *not* included in this bid:

- 1. Concrete or asphalt removal or replacement
- 2. Seeding as necessary for excavation restoration

Costs associated with this project.

Labor: 3 techs, (2) 12 hr days each \$10,080

Materials: \$410.10 (100ft of 2" HDPE + HVTT, EF couplings, elbows & tracer wire

Mileage & equipment: \$3,302.80

Total cost: \$13,792.90

Thank you,

Andrew McCollom

Utility Safety & Design, Inc.

660.626.4877

From: Todd Schumaker <todd.schumaker@cityofbloomfield.org>

Sent: Wednesday, April 2, 2025 9:27 AM **To:** Andrew McCollom amccollom@usdi.us

Cc: Todd Schumaker <todd.schumaker@cityofbloomfield.org>; Wes Schwanke <wes.schwanke@cityofbloomfield.org>;

Rusty Sands rusty.sands@cityofbloomfield.org; Khaled A khanfar@cityofbloomfield.org;

Subject: Re: Highway Crossing - Highway 63 North & Gregory Iane