ACCO Unlimited Corporation
1-800-548-2226
pyoung@accounlimited.com
5105 NW Johnston Dr.
Johnston, IA 50131

Bloomfield Pool - Mechanical Piping & Filter Repairs

ACCO'S RESPONSIBILITIES:

Mechanical Piping: ACCO to remove and replace approximately 10' of SCH 80 piping, (x3) SCH 80 Reducer Tees in place of saddled pipe penetrations, (x1) Ball Valve to fill line, and (x1) G.O Bray Fly Valve to replace seized valve.

Pump Installation: Installation of new Pentair CMK Pump (on-site) including re-piping from 90 Degree Elbow on pump discharge to newly replaced valve (from above verbiage) at pump suction.
Includes (x1) new pump suction G.O. Bray Fly Valve, replacement pressure and vacuum gauges.

Filter Repairs: Replacement of (x2) Miami Filter Air Actuated filter valves,
(x8) Miami Filter Anodes, and (x2) Manway Gaskets.

Any additional repairs required that are beyond the scope of work listed to be approved by customer and billed at a rate of time and materials.

CUSTOMER'S RESPONSIBILITIES:

Provide access to pool mechanical room.

ACCO guarantees that we will perform the above described job with professional workmanship in accordance with the best standards of the trade and in accordance with the specifications. In the event that a defect in workmanship or materials supplied by ACCO appears within one year from date of completion of the installation, ACCO will repair the same without cost to the Customer, providing the Customer has complied in full with all terms of payment and other conditions of this agreement. Products, equipment and accessories manufactured by others are specifically excluded from ACCO's material guarantee. Such items are subject to manufacturer warranty.

ACCO makes no other guarantee, express or implied. ACCO shall not be responsible for defects or damages of any kind or character to the installation caused by other contractors or tradesmen employed by Customer, or by improper maintenance or neglect by Customer.

TERMS:

$ 5,279.60	Due Upon Acceptance of Agreement
$ 21,118.40	Due Upon Completion of Project
$ 26,398.00	**TOTAL**

ACCEPTANCE:

In witness whereof, the parties have executed this Agreement on the _____, day of _____, 2026, in accordance with the acknowledgment, consent or approval of management. The undersigned has full authority to bind this Agreement and does so upon its direction.

ACCO Unlimited Corporation

Sierra Woods

Sierra Woods General Manager

The City of Bloomfield, IA

_____

_____