

CONTRACT

Between

PAJIC TUCKPOINTING LLC

07/06/26

Zahid Pajic

Manager

And

Rusty Sands	111 W Franklin St
Director of Public Work	Bloomfield, IA 52537
The City of Bloomfield	

Work to be done on this project: front side

Power wash, tuck pointing damaged mortar joints
Seal all movement cracks
Replace 65 damaged bricks
Apply color flax to all the previously painted concrete trim and stucco masonry

After this project has been inspected and accepted by the Owner, an invoice will be mailed and payment shall be made within 10 days of the invoice date, unless other arrangements have been made.

Price of project: \$ 76.150.00

Signature of Building Owner or Manager

Mo/Day/Yr

pajictuckpointingllc@yahoo.com



22172 Hwy. 63 • Bloomfield, IA 52537
TOBY 641-208-6839 • 641-929-3622

SPECIFY COLORS:

☒ White
☐ Bronze
☐ Beige
☐ Sandstone
☐ Dk. Woodgrain
☐ Lt. Woodgrain
☐ Colonial Cherry
☐ Black

INVOICE 1146

DATE 6-10-2026

CUSTOMER City of Bloomfield

ADDRESS _____

CITY _____

STATE _____ ZIP _____

Brent 641-777-8824

PHONE Adam 208-3200

JOB NO David 641-208-3381

ALL ORDERS REQUIRE A 50% DEPOSIT WITH THE BALANCE DUE WHEN PICKED UP

ITEM	QTY.	FACTORY SIZE W H	DESCRIPTION	PRICE	EXTENSION	CORRECTIONS OPTIONS
1.	1	56" x 60"	Low E Argon fullscreen Installed			
2.	1	x	56x60 twin D/H-J		1015.00	
3.	1	x	56x36 3/4 pie J		524.00	
4.	2	67 3/4 x 100"				
5.	2	x	67 1/2 x 60" twin D/H-J	1057.00	2114.00	
6.	2	x	67 1/2 x 36 3/4 pie J	620.00	1240.00	
7.	2	56 x 90				
8.	2	x	56x60 twin D/H-J	1015.00	2030.00	
9.	2	x	56x28 3/4 pie J	514.00	1028.00	
10.	2	x	tapcon 2x6 also between window covers in-out also outside		3500.00	
11.	3	35 1/4 x 76 1/4	D/H-rep fullscreen			
12.	3	x	6" ext 3/4 roset D/kook line 11			
13.	2	28 1/2 x 72	D/H-rep no trim interior			
14.	5	x	stops			
15.	5	x	Covers white line 11-13			
				SUBTOTAL		11451.00
				TAX		
				ESTIMATED COST		
				TOTAL		
				LESS DEPOSIT		
				AMOUNT DUE		

Ask about our Thermo-Tru Doors ~ Installed by Professionals

OPTIONS AND EXTRAS

☐ Colonial Grids ☐ Brown Tint
☐ Diamond Grids ☐ Gray Tint
☐ Low E ☐ Obscure
☐ Argon ☐ Nailing Fin
☐ 1" J-Channel

CUSTOMER
SIGNATURE _____

NOT RESPONSIBLE FOR PHONE ORDERS

MAST WINDOW INSTALLATION
THERMO-PRO WINDOWS

Custom Size Is Our Specialty

ENERGY STAR

22172 Hwy. 63 • Bloomfield, IA 52537
TOBY 641-208-6839 • 641-929-3622

SPECIFY COLORS:

☐ White
☐ Bronze
☐ Beige
☐ Sandstone
☐ Dk. Woodgrain
☐ Lt. Woodgrain
☐ Colonial Cherry
☐ Black

INVOICE 2865

DATE 7-1-2026

CUSTOMER City of Bloomfield

ADDRESS

CITY

STATE ZIP

PHONE Brent 641-777-8821

JOB NO Rusty 611-212-0220

ALL ORDERS REQUIRE A 50% DEPOSIT WITH THE BALANCE DUE WHEN PICKED UP

ITEM	QTY.	FACTORY SIZE W H	DESCRIPTION	PRICE	EXTENSION	CORRECTIONS OPTIONS
1.	3	35 1/2 x 76 1/2	D/H rep full screen Installed	664.00	1992.00	
2.	3	X	6" ext 1/32 rose & Dk oak Linel		630.00	
3.	2	28 1/2 x 72	D/H rep no trim	574.00	1148.00	
4.	5	X	stops	35.00	175.00	
5.	5	X	covers	35.00	175.00	
6.		X				
7.		X				
8.		X				
9.		X				
10.		X				
11.		X				
12.		X				
13.		X				
14.		X				
15.		X				
SUBTOTAL					4370.00	
TAX						
ESTIMATED COST						
TOTAL						
LESS DEPOSIT						
AMOUNT DUE						

Ask about our Thermo-Tru Doors ~ Installed by Professionals

OPTIONS AND EXTRAS

☐ Colonial Grids
☐ Diamond Grids
☐ Low E
☐ Argon
☐ Brown Tint
☐ Gray Tint
☐ Obscure
☐ Nailing Fin
☐ 1" J-Channel

CUSTOMER
SIGNATURE

NOT RESPONSIBLE FOR PHONE ORDERS